
 

A  d  d  e  n  d  u  m 
 

Iowa Department of Transportation   Date of Letting: April, 19, 2016 

Office of Contracts     Date of Addendum: March 30, 2016 

 

 

B.O. Proposal ID Proposal Work Type  County Project Number Addendum 

004 52-3715-652 BRIDGE REPLACEMENT - 

OTHER 

JOHNSON HDP-3715(652)--71-52 19APR004.A01 

 

Make the following changes to the PROPOSAL SCHEDULE OF PRICES: 

 

Change Proposal Line No. 0440  2432-0000100  MECHANICALLY STABILIZED EARTH 

RETAINING WALL; 

 From: 34,668.000 SF 

 To: 23,750.000 SF 

 

Add Proposal Line No. 2311  2599-9999014  TEMPORARY MECHANICALLY STABILIZED 

EARTH RETAINING WALL 10,918.000 SF 

 

If the above changes are not made, they will be made as shown here. 

 

 

Make the following changes to the PROPOSAL SPECIAL PROVISIONS LIST & TEXT: 

  

Add specification  005.1113 

*** ELECTRONIC DOCUMENT STORAGE *** 

Section 1113 shall apply to this contract. 

 

Replace plan sheets  C.1, C.2, C.3, C.4, C.5, C.6, C.14,  M.9, & N.1 with the attached: 

 

 Changes shown in yellow highlight. 
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COUNTY C.14FILE NO. ENGLISH DESIGN TEAM HNTB\Stanley Consultants, Inc. JOHNSON PROJECT NUMBER HDP-3715(652)--71-52 SHEET NUMBER

3/30/2016     10:26:21 AM     8725     c:\caddlib\pw\jhillegonds\centraldiv\dms98409\ICG_C_Sheets.xlsm Changed By Addenda

Left Right
1 102+30 24 1 1 Dubuque Street Baseline
2 103+16 31 1 1 Dubuque Street Baseline
3 104+25 24 1 1 Dubuque Street Baseline
4 105+38 38 1 1 Dubuque Street Baseline
5 108+50 35 1 1 Dubuque Street Baseline
6 109+31 36 1 1 Dubuque Street Baseline
7 110+30 34 1 1 Dubuque Street Baseline
8 111+31 37 1 1 Dubuque Street Baseline
9 112+21 35 1 1 Dubuque Street Baseline
10 113+48 38 1 1 Dubuque Street Baseline
11 114+67 33 1 1 Dubuque Street Baseline
12 115+88 40 1 1 Dubuque Street Baseline
13 116+89 40 1 1 Dubuque Street Baseline
14 118+30 32 1 1 Dubuque Street SB Baseline
15 124+14 65 1 1 Dubuque Street SB Baseline
16 124+93 66 1 1 Dubuque Street SB Baseline
17 125+70 63 1 1 Dubuque Street SB Baseline
18 126+00 135 1 1 Dubuque Street SB Baseline
19 126+47 59 1 1 Dubuque Street SB Baseline
20 127+16 51 1 1 Dubuque Street SB Baseline
21 127+98 39 1 1 Dubuque Street SB Baseline
22 128+74 41 1 1 Dubuque Street SB Baseline
23 129+55 42 1 1 Dubuque Street SB Baseline
24 130+33 41 1 1 Dubuque Street SB Baseline
25 131+10 42 1 1 Dubuque Street SB Baseline
26 131+87 39 1 1 Dubuque Street SB Baseline
27 132+67 34 1 1 Dubuque Street SB Baseline
28 133+57 44 1 1 Dubuque Street SB Baseline
29 134+27 55 1 1 Dubuque Street SB Baseline
30 135+02 69 1 1 Dubuque Street SB Baseline
31 135+85 90 1 1 Dubuque Street SB Baseline
32 136+66 89 1 1 Dubuque Street SB Baseline
33 142+85 6 1 1 Dubuque Street SB Baseline
34 218+30 25 1 1 Dubuque Street NB Baseline
35 219+51 17 1 1 Dubuque Street NB Baseline
36 220+75 26 1 1 Dubuque Street NB Baseline
37 220+77 12 1 1 Dubuque Street NB Baseline
38 222+00 23 1 1 Dubuque Street NB Baseline
39 222+01 4 1 1 Dubuque Street NB Baseline
40 223+24 20 1 1 Dubuque Street NB Baseline
41 223+27 7 1 1 Dubuque Street NB Baseline
42 224+49 18 1 1 Dubuque Street NB Baseline
43 224+52 11 1 1 Dubuque Street NB Baseline
44 225+73 18 1 1 Dubuque Street NB Baseline
45 225+77 12 1 1 Dubuque Street NB Baseline
46 226+99 22 1 1 Dubuque Street NB Baseline
47 227+02 12 1 1 Dubuque Street NB Baseline
48 228+26 39 1 1 Dubuque Street NB Baseline
49 228+27 13 1 1 Dubuque Street NB Baseline
50 229+60 46 1 1 Dubuque Street NB Baseline
51 229+46 31 1 1 Dubuque Street NB Baseline
52 230+93 45 1 1 Dubuque Street NB Baseline
53 230+61 44 1 1 Dubuque Street NB Baseline
54 232+00 40 1 1 Dubuque Street NB Baseline
55 232+52 31 1 1 Dubuque Street NB Baseline
56 232+84 1 1 1 Dubuque Street NB Baseline
57 234+03 12 1 1 Dubuque Street NB Baseline
58 234+92 8 1 1 Dubuque Street NB Baseline
59 235+55 3 1 1 Dubuque Street NB Baseline
60 236+35 9 1 1 Dubuque Street NB Baseline
61 237+03 7 1 1 Dubuque Street NB Baseline
62 237+84 18 1 1 Dubuque Street NB Baseline
63 238+53 17 1 1 Dubuque Street NB Baseline
64 239+34 21 1 1 Dubuque Street NB Baseline
65 240+00 23 1 1 Dubuque Street NB Baseline
66 240+86 24 1 1 Dubuque Street NB Baseline
67 241+62 15 1 1 Dubuque Street NB Baseline
68 242+44 58 1 1 Dubuque Street NB Baseline
69 341+26 39 1 1 Park Road Baseline
70 343+78 21 1 1 Park Road Baseline
71 344+65 10 1 1 Park Road Baseline
72 345+65 29 1 1 Park Road Baseline
73 346+55 35 1 1 Park Road Baseline
74 347+19 14 1 1 Park Road Baseline
75 347+75 61 1 1 Park Road Baseline
76 348+70 30 1 1 Park Road Baseline
77 349+10 175 1 1 Park Road Baseline
78 349+43 102 1 1 Park Road Baseline
79 349+50 112 1 1 Park Road Baseline
80 349+77 30 1 1 Park Road Baseline
81 349+86 44 1 1 Park Road Baseline

110-16
04-16-13

REMOVAL OF LIGHT POLES AND CONCRETE FOOTINGS
Location

Removal of 

Light Pole

Removal of 

Concrete Footing 

for Light Pole

Remarks
No. Station

Offset

Left Right
82 350+55 64 1 1 Park Road Baseline
83 351+52 101 1 Park Road Baseline
84 352+68 110 1 Park Road Baseline
85 353+97 119 1 Park Road Baseline
86 355+13 128 1 Park Road Baseline

110-16
04-16-13

REMOVAL OF LIGHT POLES AND CONCRETE FOOTINGS
Location

Removal of 

Light Pole

Removal of 

Concrete Footing 

for Light Pole

Remarks
No. Station

Offset

1 100+80.00 Storm Manhole Minor adjustment
2 1348+99.00 Storm Manhole eST-386 major adjustment
3 1349+79.00 Storm Manhole eST-388 minor adjustment

1 143+60.00 Sanitary Manhole eSAN-018 minor adjustment to SAN-211
2 143+60.00 Sanitary Manhole eSAN-019 major adjustment to SAN-212
3 230+30.00 Sanitary Manhole eSAN-040 major adjustment to SAN-195
4 341+63.00 Sanitary Manhole eSAN-049 minor adjustment to SAN-224

104-11
08-01-08

REBUILDING OF INTAKES AND UTILITY ACCESSES

No.
Location

Station
Type Adjustment

Location Description Remarks
Sta. 113+13 Existing 10' x 3' RCB N. of Kimball Rd.
Sta. 142+50 Existing Twin 8' x 5' RCB S. of Foster Rd.
Sta. 223+00 Existing 3' x 3' RCB under Dubuque St.
Sta. 2116+25 Existing 5.8' x 4.5' RCB under Kimball Rd.
Sta. 12118+85 Existing 5.5' x 5.0' RCB under Gilbert St.
Sta. 227+40, 66' Rt. Existing Ramp and Stairs Protect Existing Floodwall
Sta. 230+50, 95' Rt. Existing Timber Wall

110-2
04-16-13

REMOVAL OF EXISTING STRUCTURES
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DESIGN TEAM PROJECT NUMBER SHEET NUMBER   COUNTYENGLISH IOWA DOT

3/22/2016

JOHNSON HDP-3715(652)--71-52HNTB\Stanley Consultants, Inc.
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ST-437

FL= 656.21

above ground existing

21" Iron pipe

Stage 4B.  Cost incidental to Detour Pavement.

Minimum pipe size shall be 15".  Remove during 

ST-423 to maintain drainage during construction.  

point of ramp with a pipe outletting to MH 

During Stage 3A provide temporary intake at low 

Cost incidental to Detour Pavement.

pipe size shall be 15".  Remove during Stage 4A.  

maintain drainage during construction.  Minimum 

point of ramp with a pipe outletting to river to 

During Stage 2 provide temporary intake at low 

M.9

O

FEET

2O

Refer to Sheet No. V.49

For Culvert Situation Plan
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87259:11:27 AM pw:\\hntbw356.hntb.org:PWCentralDiv\Documents\Kansas City Projects\50670_DubuqueStParkRdBridge\Roadway\CD\ICG_N01-N11_Sheets.dgn

DESIGN TEAM PROJECT NUMBER SHEET NUMBER   COUNTYENGLISH IOWA DOT

3/30/2016

JOHNSON HDP-3715(652)--71-52HNTB\Stanley Consultants, Inc. N.1

GENERAL NOTES:

LUMINAIRE

LEGEND

VIDEO DETECTION CAMERA

SIGN MOUNT

General Notes and Quantities

DateSignature

Printed or Typed Name

Pages or sheets covered by this seal:

DateSignature

Printed or Typed Name

My license renewal date is December 31, 20

Pages or sheets covered by this seal:

I hereby certify that this engineering document was prepared

by me or under my direct personal supervision and that I am

a duly licensed Professional Engineer under the laws of the

State of Iowa.

16

MAST ARM AND BASE

PEDESTRIAN HEAD

PAN, TILT, & ZOOM CAMERA
PEDESTAL

CONTROLLER

VEHICLE DETECTION ZONE

TRAFFIC SIGNAL CONDUIT

SERVICE ORIGIN

APS

PUSH BUTTON FRAME EXTENDER

W/ BACKPLATE

EXISTING TRAFFIC SIGNAL HEAD

V

W/ BACKPLATE

TRAFFIC SIGNAL HEAD 

PUSH BUTTON

ACCESSIBLE PEDESTRIAN 

CAMERA

EXISTING VIDEO DETECTION 

N.1-N.13

17368

INGRAM

LANE E.

LANE E. INGRAM

EXISTING PUSH BUTTON

CONCRETE COMPOSITE HANDHOLE

18.

17.

16.

15.

14.

13.

12.

11.

10.

9.

8.

7.

6.

5.

4.

3.

2.

1.

SIGNALIZATION FOR ADDITIONAL INFORMATION.

TRAFFIC SIGNAL POLES AND COMBINATION SIGNAL/LUMINAIRE MAST ARM SHALL BE GALVANIZED STEEL FINISH. SEE SPECIAL PROVISION FOR TRAFFIC 

CABLES SHALL BE INSTALLED WITH PULL ROPE IN PROPOSED ELECRTICAL CONDUITS.

PROPOSED INTERSECTION LIGHTING SHOWN FOR REFERENCE.  FOR PROPOSED LIGHTING DETAILS, REFER TO P-SERIES SHEETS.

ALL PEDESTRIAN SIGNAL INDICATIONS SHALL BE 2-SECTION LED TYPE LAMPS WITH COUNT DOWN DISPLAY AND FILLED HAND AND PERSON SYMBOLS.

LOCATIONS ARE AS SHOWN IN THE TRAFFIC PLANS. CONTRACTOR SHALL FIELD VERIFY SIGNAL HEAD LOCATIONS.

UNLESS OTHERWISE DIRECTED, TRAFFIC SIGNAL HEADS ON MAST ARMS ARE TO BE ALIGNED OVER THE CENTER OF THE APPROACH LANES. APPROXIMATE 

SERVICE LOCATION IS APPROXIMATE. CONTRACTOR IS RESPONSIBLE FOR COORDINATING POWER SERVICE LOCATION FROM NEW TRANSFORMER.

ENGINEERING DEPARTMENT WHEN THE NEW CONTROLLER IS IN SERVICE.

EXISTING TIMING AND PHASING UNLESS DIRECTED OTHERWISE BY ENGINEER WITH COORDINATION TIMINGS. TURN OVER EXISTING CABINET AND CONTROLLER TO 

IS NOT IN OPERATION, SIGNAL SHALL NOT BE SHUT DOWN FOR MORE THAN FOUR (4) HOURS WHILE TRANSITIONING TO TEMPORARY OR NEW CONTROL. UTILIZE 

PLACE NEW SIGNAL CABINET, CONTROLLER, AND CABINET ACCESSORIES AT THE LOCATION SHOWN ON PLANS.  PROVIDE ALL-WAY STOP CONTROL WHEN SIGNAL 

APPROVED BY ENGINEER.

ALL CONDUIT SHALL BE HDPE CONDUIT, SDR 13.5. CONTINUOUS CONDUIT RUNS TO BE INSTALLED WITH DIRECTIONAL BORING EQUIPMENT. LOCATIONS TO BE 

GROUNDED SYSTEM.

INSTALL A #6 AWG BARE COPPER GROUND WIRE BETWEEN THE GROUND RODS IN THE SIGNAL FOOTINGS AND CONTROLLER CABINET TO FORM A CONTINUOUSLY 

ON A DIFFERENT POLE.

SPLICED OFF THE 9-CONDUCTOR FOR EACH PUSH BUTTON AND A 4-CONDUCTOR FOR EACH PEDESTRIAN SIGNAL HEAD IN THAT QUADRANT EVEN IF LOCATED 

THE MAST ARM POLE FOR ALL PEDESTRIAN SIGNAL HEADS AND PUSH BUTTONS IN THAT QUADRANT OF THE INTERSECTION.  2-CONDUCTOR CABLE SHALL BE 

SIGNAL HEADS. ALL SIGNAL CABLE SHALL BE #14 AWG UNLESS OTHERWISE NOTED ON THE PLANS.  A 9-CONDUCTOR CABLE SHALL BE RUN TO THE BASE OF 

AND 4-SECTION VEHICLE SIGNAL HEADS AND A 4-CONDUCTOR CABLE SHALL BE USED IN THE POLES FOR 3-SECTION VEHICLE HEADS AND PEDESTRIAN 

INSTALL ONE SIGNAL CABLE FROM EACH SIGNAL HEAD TO THE BASE OF THE POLE. A 7-CONDUCTOR CABLE SHALL BE USED IN THE POLES FOR 5-SECTION 

ON THE PLANS.

INSTALL PEDESTRIAN PUSHBUTTON SIGN ABOVE EACH PEDESTRIAN PUSHBUTTON.  PUSH BUTTON FRAME EXTENDER SHALL BE INSTALLED AT LOCATIONS SHOWN 

APPROVAL PRIOR TO PLACING HANDHOLES AND CONSTRUCTING FOOTINGS. ALL POLYCONCRETE HANDHOLE LIDS SHALL BE HEAVY DUTY.

THE LOCATIONS OF ALL HANDHOLES ARE APPROXIMATE ONLY AND ARE SUBJECT TO ADJUSTMENT IN THE FIELD BY THE ENGINEER. OBTAIN ENGINEER'S 

SPECIFICATIONS.

ALL SIGNAL INDICATIONS SHALL BE LIGHT-EMITTING DIODE (LED) IN ACCORDANCE WITH MOST RECENT INSTITUTE OF TRANSPORTATION ENGINEERS (ITE) 

ROADWAY GEOMETRICS REPRESENT PROPOSED FEATURES. SIGNAL POLE FOOTINGS AND HANDHOLES SHALL MATCH PROPOSED FINISHED ELEVATIONS.

ANY EXCAVATION ON THE PROJECT TO ESTABLISH LOCATIONS.

THE PLAN LOCATIONS OF UNDERGROUND UTILITIES ARE APPROXIMATE ONLY. THE CONTRACTOR SHALL NOTIFY ALL UTILITY COMPANIES PRIOR TO STARTING 

AND BRIDGE CONSTRUCTION AND CITY OF IOWA CITY SUPPLEMENTAL SPECIFICATIONS, EXCEPT AS MODIFIED BY THE PLANS.

TRAFFIC SIGNALS SHALL BE CONSTRUCTED IN ACCORDANCE WITH THE 2015 IOWA DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS FOR HIGHWAY 

ADMINISTRATIVE CODE (IAC), CHAPTER 130.

TRAFFIC CONTROL DEVICES FOR STREETS AND HIGHWAYS, AS ADOPTED BY THE IOWA DEPARTMENT OF TRANSPORTATION PER 761 OF THE IOWA 

PROVIDE TRAFFIC CONTROL DEVICES AS REQUIRED TO FACILITATE CONSTRUCTION OF TRAFFIC SIGNALS IN ACCORDANCE WITH THE MANUAL ON UNIFORM 

INSTALLATION IN CONFORMANCE WITH THE PLANS AND SPECIFICATIONS.

LUMP SUM BID SHALL INCLUDE ALL LABOR, EQUIPMENT, AND MATERIAL NECESSARY TO PROVIDE A COMPLETE AND FUNCTIONAL TRAFFIC SIGNAL 

ALL QUANTITIES SHOWN IN THE TRAFFIC SIGNAL PLANS AND SPECIFICATIONS ARE FOR INFORMATIONAL AND ESTIMATING PURPOSES ONLY. THE CONTRACTOR'S 

Changed by Addenda

03/30/16
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